



**MARCH 2024**

**MIAMI TOWNSHIP LORVEN DRIVE PHASE 2A  
PUBLIC ROADWAY IMPROVEMENTS**

**ADDENDUM #3**  
**ISSUED MARCH 18, 2024**

**MIAMI TOWNSHIP, OHIO**

Mary Makley Wolff  
Chairperson

Mark Schulte  
Trustee

Ken Tracy  
Trustee

Eric C. Ferry  
Fiscal Officer

Revised Bid Opening Date:

Thursday, March 21, 2024 at 2:00 p.m.

## TABLE OF CONTENTS

1. Addendum Cover Sheet.....	1
2. Table of Contents.....	2
3. Revision to Bid Specifications.....	3
4. Acknowledgment of Receipt of Addendum No. 3.....	4
5. 2 <sup>nd</sup> Revision of Bid Tabulation Form.....	5

**MIAMI TOWNSHIP LORVEN DRIVE PHASE 2A  
PUBLIC ROADWAY IMPROVEMENTS  
March 2024**

**ADDENDUM #3**

**REVISION TO BID SPECIFICATIONS**

**ANSWERS TO REQUESTS FOR INFORMATION**

The purpose of this Addendum is to provide clarification regarding the estimates and specifications for this project to ensure that all bidders utilize identical information in preparing and submitting their bids for this project.

This Addendum modifies the Bid Proposal Packet Miami Township Lorven Drive Phase 2A Public Roadway Improvements previously provided in the following ways:

1. Bid estimate has been revised.
2. Project completion deadline has been re-set to July 26, 2024
3. Native soil can be used to backfill pipe trenches after the proper amount of 304 Crushed Limestone (as was addressed in Addendum #2) has been installed.

**NOTE: BIDDERS MUST ALSO SIGN AND RETURN WITH THEIR BIDS THE FORM ACKNOWLEDGING RECEIPT OF ADDENDUM NO. 3.**

### ACKNOWLEDGMENT OF RECEIPT OF ADDENDUM NO. 3

**The undersigned hereby acknowledges that he/she has received Addendum #3 clarifying, revising and adding to/or subtracting from the Bid Proposal Packet for the Miami Township Lorven Drive Phase 2A Public Roadway Improvements. The undersigned attests that he/she has read the terms and conditions described in Addendum #3, understands those terms and conditions, and has incorporated those conditions into his/her bid proposal. Failure to comply with the terms and conditions of Addendum #3 may result in the rejection of the bid in its entirety.**

Signature: \_\_\_\_\_

Company: \_\_\_\_\_

Title: \_\_\_\_\_

Date: \_\_\_\_\_

**2nd REVISION OF ENGINEER'S ESTIMATE- \$745,173.00**

ITEM NO.	DESCRIPTION	UNIT OF MEASURE	APPROX. QTY.	UNIT PRICE	TOTAL
201	CLEARING AND GRUBBING, AS PER PLAN	LUMP	1		
203	EXCAVATION, INCLUDING EMBANKMENT CONSTRUCTION, AS PER PLAN	LUMP	1		
204	SOILS TESTING (ALLOWANCE)	LUMP	1	\$12,450.00	\$12,450.00
207	SILT FENCE	LF	650		
207	INLET PROTECTION	1	1		
207	SEED, MULCH, FERTILIZER	SY	4272		
302	ASPHALT PAVING- BASE COURSES	SY	1886		
304	CONSTRUCTION ENTRANCE	1	1		
304	6' AGGREGATE BASE COURSE FOR ROADWAY	CY	314		
304	CRUSHED LIMESTONE FOR STORM/SANITARY PIPE BEDDING AND BACKFILL	C.Y.	400		
407	TACK COAT	GALS	189		
448	ASPHALT COURSES-TOP TWO COURSES	SY	1886		
605	UNDERDRAINS	LF	1886		
608	5' CONCRETE WALK	SF	2069		
609	ROLLED CURB AND GUTTER	LF	950		
611	8" SANITARY SEWER, SDR-26	LF	485		
611	STANDARD SANITARY MANHOLE	EACH	2		
611	CONNECT TO EXISTING SANITARY SEWER	EACH	1		
611	12" STORM SEWER	LF	321		
611	15" STORM SEWER	LF	210		
611	CB 3	EACH	1		
611	12" PLUG	EACH	1		
611	STORM MANHOLE	EACH	2		
623	SITE LAYOUT/CONSTRUCTION STAKING	LS	1		
638	8" WATER MAIN	LF	649		
638	FH ASSEMBLY	EACH	1		
638	8" WATER VALVE	EACH	3		
638	REMOVE PLUG AND CONNECT TO EXISTING 8" WATER MAIN	EACH	1		
644	4" YELLOW CENTER LINE (DOUBLE, SOLID)	LF	190		
730	STOP SIGNS WITH POST	EACH	1		
730	STREET NAME BLADES WITH POST	EACH	1		
730	DO NOT ENTER SIGNS WITH POST	EACH	1		
730	NO RIGHT TURN SIGN WITH POST	EACH	1		
SPL	CONTINGENCY	LS	1	\$35,000.00	\$35,000.00
<b>TOTAL BID</b>					
<b>NAME OF BIDDER</b>					
<b>SIGNATURE</b>					